

Sunnyside Division Board of Control
Phase II Enclosed Lateral Improvement Projects
Contract 11-001: Region 005, 006, 009, 010W and 012
Bid Summary Sheet

RH2 Engineering, Inc
August 30, 2011
Sunnyside, WA

Contractor Company Name	City/State	Subtotal Schedule A	Subtotal Schedule B	Subtotal Schedule C
<u>1 POW Contracting</u>	<u>Pasco, WA</u>	<u>1 \$1,075,180.30</u>	<u>6 \$3,740,843.30</u>	<u>2 \$1,141,539.80</u>
<u>2 KRCI</u>	<u>East Wenatchee, WA</u>	<u>2 \$1,134,118.00</u>	<u>No Bid</u>	<u>No Bid</u>
<u>3 Rotschy, Inc</u>	<u>Vancouver, WA</u>	<u>3 \$1,214,000.00</u>	<u>5 \$3,659,893.00</u>	<u>5 \$1,281,890.00</u>
<u>4 Scarsella Brothers</u>	<u>Seattle, WA</u>	<u>4 \$1,243,205.00</u>	<u>4 \$3,590,625.50</u>	<u>6 \$1,343,792.00</u>
<u>5 Moore Excavation</u>	<u>Portland, OR</u>	<u>5 \$1,244,406.00</u>	<u>8 \$4,162,940.00</u>	<u>7 \$1,344,210.00</u>
<u>6 Apollo Construction</u>	<u>Kennewick, WA</u>	<u>6 \$1,332,498.00</u>	<u>3 \$3,515,438.00</u>	<u>4 \$1,237,433.50</u>
<u>7 Strider Construction</u>	<u>Bellingham, WA</u>	<u>7 \$1,507,379.00</u>	<u>7 \$4,010,020.00</u>	<u>No Bid</u>
<u>8 Knife River</u>	<u>Coeur d'Alene, ID</u>	<u>8 \$1,670,773.00</u>	<u>No Bid</u>	<u>8 \$1,393,492.50</u>
<u>9 Tri-State Construction</u>	<u>Portland, OR</u>	<u>9 \$2,060,359.20</u>	<u>9 \$5,110,213.00</u>	<u>9 \$1,635,500.00</u>
<u>10 Tapani Underground</u>	<u>Battle Ground, WA</u>	<u>10 No Bid</u>	<u>2 \$3,343,551.00</u>	<u>1 \$1,140,237.70</u>
<u>11 Premier Excavation</u>	<u>Richland, WA</u>	<u>11 No Bid</u>	<u>No Bid</u>	<u>3 \$1,177,175.00</u>
<u>12 Emery & Sons</u>	<u>Salem, OR</u>	<u>No Bid</u>	<u>1 \$3,269,115.00</u>	<u>No Bid</u>
<u>Engineer's Estimate</u>		<u>\$1,342,855.00</u>	<u>\$4,488,516.00</u>	<u>\$1,563,015.00</u>