

Sunnyside Division Board of Control
Phase II Enclosed Lateral Improvement Projects
Contract 10-003: Region 011, 013, 014
Bid Summary Sheet

RH2 Engineering, Inc
September 2, 2010
Sunnyside, WA

Contractor Company Name		Subtotal Schedule A		Subtotal Schedule B
<u>1 Nutter Corporation</u>	12	<u>\$3,093,666.00</u>	9	<u>\$2,169,783.00</u>
<u>2 Selland Construction</u>	8	<u>\$1,768,466.60</u>	6	<u>\$1,347,496.90</u>
<u>3 Emery and Sons</u>	9	<u>\$2,157,121.00</u>	8	<u>\$1,669,543.00</u>
<u>4 ML Arbright and Sons</u>	11	<u>\$2,600,121.60</u>		<u>No Bid</u>
<u>5 Tri State Construction</u>	10	<u>\$2,510,000.00</u>	9	<u>\$1,898,000.00</u>
<u>6 KRCI</u>	2	<u>\$1,523,797.00</u>	2	<u>\$1,199,855.00</u>
<u>7 William Charles West</u>	7	<u>\$1,746,780.00</u>	7	<u>\$1,358,719.00</u>
<u>8 Halme Construction</u>	6	<u>\$1,717,688.00</u>		<u>No Bid</u>

9	POW Contracting	1	\$1,384,239.00	1	\$1,088,539.00
10	C&M Construction	4	\$1,696,890.25	5	\$1,340,282.80
11	Premier Excavation	5	\$1,746,233.47	4	\$1,321,705.37
12	Hos Brothers	3	\$1,687,800.20	3	\$1,314,429.10
13					
14					
15					
16					
17					
18					
19					
20	Engineer's Estimate		\$2,444,342.00		\$1,861,566.00