

Sunnyside Division Board of Control
Phase II Enclosed Lateral Improvement Projects
Contract 10-001: Region 002A
Bid Summary Sheet

RH2 Engineering, Inc
May 27, 2010
Sunnyside, WA

| Contractor Company Name | Subtotal Base Bid | Subtotal Alternate A1 | Subtotal Alternate A2 | Applicable Preference Factor | Total Preferred Bid | |
|---------------------------------|---------------------|-----------------------|-----------------------|------------------------------|-----------------------|---|
| <u>1 Emery and Sons</u> | <u>\$588,915.00</u> | <u>\$1,226,610.00</u> | <u>\$965,670.00</u> | <u>\$200,000.00</u> | <u>\$1,754,585.00</u> | 6 |
| <u>2 Scarsella Brothers</u> | <u>\$589,771.00</u> | <u>\$1,225,000.00</u> | <u>\$1,445,900.00</u> | <u>\$0.00</u> | <u>\$1,814,771.00</u> | 7 |
| <u>3 Tri State Construction</u> | <u>\$581,764.00</u> | <u>\$0.00</u> | <u>\$1,095,568.00</u> | <u>\$200,000.00</u> | <u>\$1,877,332.00</u> | 9 |
| <u>4 Selland Construction</u> | <u>\$406,995.00</u> | <u>\$1,167,000.00</u> | <u>\$0.00</u> | <u>\$0.00</u> | <u>\$1,573,995.00</u> | 2 |
| <u>5 Crestline Construction</u> | <u>\$727,430.00</u> | <u>\$1,106,190.00</u> | <u>\$742,970.00</u> | <u>\$200,000.00</u> | <u>\$1,670,400.00</u> | 5 |
| <u>6 MRM Construction</u> | <u>\$733,128.51</u> | <u>\$968,569.20</u> | <u>\$895,417.60</u> | <u>\$0.00</u> | <u>\$1,701,697.71</u> | 4 |
| <u>7 Janson, Inc.</u> | <u>\$650,723.90</u> | <u>\$980,172.00</u> | <u>\$0.00</u> | <u>\$0.00</u> | <u>\$1,630,895.90</u> | 3 |
| <u>8 William Charles West</u> | <u>\$412,532.50</u> | <u>\$1,042,410.00</u> | <u>\$1,293,910.00</u> | <u>\$0.00</u> | <u>\$1,454,942.50</u> | 1 |
| <u>9 Granite Northwest</u> | <u>\$670,001.00</u> | <u>\$1,198,930.00</u> | <u>\$1,185,480.00</u> | <u>\$0.00</u> | <u>\$1,868,931.00</u> | 8 |
| <u>10 Engineer's Estimate</u> | <u>\$489,060.00</u> | <u>\$784,266.00</u> | <u>\$0.00</u> | <u>\$0.00</u> | <u>\$1,273,326.00</u> | |