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Sunnyside Valley Irrigation District
Enclosed Lateral Improvements Projects 2010-2011
Contract 10-003: Regions 011, 13 & 014

ADDENDUM NO. 2
Issued: September 1, 2010

To All Contract Document Holders:

You are hereby notified of the following changes, deletions, additions, corrections and clarifications to the
plans, specifications and other documents comprising the Contract Documents for the Sunnyside Valley
Irrigation District, Enclosed Lateral Improvements Projects 2010-2011, Contract 10-003: Regions 011, 013
& 014 project.

The following formatting has been used to note additions and deletions to the contract documents.
® Deletions are formatted as stricken through (example) text.
® Changes/additions are formatted as bolded (example) text.

Bid Forms

1. Schedule of Prices, Schedule B

(a) It has come to our attention that the revised bid forms issued under Addendum No. 1 for
Schedule B did not fully account for changes in pipe quantities described in the addendum text.
The bid items affected included B-35.10 to B-35.13. Page 38 of the Schedule B, Schedule of
Prices, which includes the affected bid items, as well as the Alternate Pipe Materials Worksheet
(page 40) have been corrected and are hereby replaced as part of this Addendum. The bid
opening date and time will not be changed.

Attachments

1. Schedule of Prices and Alternate Pipe Materials Worksheet for Schedule B (page 34 to 40)

End revisions for Addendum No. 2
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Sunnyside Division Board of Control Winter 2010 /11
Enclosed Lateral Improvement Projects 2010-2011 Bid Forms

Contract 10-003: Regions 011, 013 and 014
SCHEDULE OF PRICES (SCHEDULE B), ADDENDUM NO. 2

Description Quantity Units Unit Price Unit Price in Words Total (Extended) Price

4" HDPE Irrigation Main Installation,
B-35.8 . 214 LF
Open Cut Construction

18" Irrigation Main Installation, Open

B-359 [|Cut Construction 1,399 LE

(Write in Pipe Material to be Provided)

12" Irrigation Main Installation, Open

B-35.10 |CutConstruction 1,229 LE

(Write in Pipe Material to be Provided)

10" Irrigation Main Installation, Open

B-35.171 |Cut Construction 5,266 LE

(Write in Pipe Material to be Provided)

8" Irrigation Main Installation, Open

B-35.12 |CutConstruction 3,135 LE

(Write in Pipe Material to be Provided)

6" Irrigation Main Installation, Open

B-35.13 |Cut Construction 1,807 LE

(Write in Pipe Material to be Provided)

4" Irrigation Main Installation, Open

B-35.14 |CutConstruction 116 LE

(Write in Pipe Material to be Provided)
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Sunnyside Division Board of Control
Enclosed Lateral Improvement Projects 2010-2011

Contract 10-003: Regions 011, 013 and 014
ALTERNATE PIPE MATERIALS WORKSHEET (SCHEDULE B)

Winter 2010 /11
Bid Forms

ADDENDUM NO. 2
Description Quantity Units Unit Price
B-35.9 18" Irrigation Main Installation, Open Cut Construction
B-35.9.1 |18-inch PVC 1399 LF
B-35.9.2 |20-inch HDPE 1399 LF
B-35.10 12" Irrigation Main Installation, Open Cut Construction
B-35.10.1 |12-inch PVC 1229 LF
B-35.10.2 |14-inch HDPE 1229 LF
B-35.11 10" Irrigation Main Installation, Open Cut Construction
B-35.11.1 [10-inch PVC 5266 LF
B-35.11.2 |12-inch HDPE 5266 LF
B-35.12 8" Irrigation Main Installation, Open Cut Construction
B-35.12.1 |8-inch PVC 3135 LF
B-35.12.2 [10-inch HDPE 3135 LF
B-35.13 6" Irrigation Main Installation, Open Cut Construction
B-35.13.1 [6-inch PVC 1807 LF
B-35.13.2 |8-inch HDPE 1807 LF
B-35.14 4" Irrigation Main Installation, Open Cut Construction
B-35.14.1 |4-inch PVC 116 LF
B-35.14.2 |[6-inch HDPE 116 LF
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Bid Forms
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Sunnyside Valley Irrigation District Addendum No. 2
Enclosed Lateral Improvements Projects 2010-2011 Issued: 9/1/2010
Contract 10-003: Regions 011, 013 & 014 Page 2 of 3

Addendum No. 2 is hereby made a part of the Contract Documents, and its terms and conditions are fully
binding on the Contract Document holder. He/she shall acknowledge receipt of Addendum No. 2 by
signing in the space provided below and attaching it to his/her proposal.

This Addendum No. 2 must be signed and included in the bid.

SUNNYSIDE VALLEY IRRIGATION DISTRICT

Kyle Pettibone, RH2 Engineering
Issued September 1, 2010

Received and Acknowledged:

Company Name

Signature of person receiving fax

Title

Date
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Sunnyside Valley Irrigation District
Enclosed Lateral Improvements Projects 2010-2011
Contract 10-003: Regions 011, 013 & 014

ADDENDUM NO. 2
Issued: September 1, 2010

By: RH2 Engineering, Inc

Addendum Acknowledgement

In order to ensure that all addenda are received by all plan holders we ask that you fax back to us
acknowledgement that you successfully received this fax. Please sign below and immediately fax this page
back to Sunnyside Valley Irrigation District at 509-837-2088.

Received and Acknowledged:

Company Name

Signature of person receiving fax

Title

Date
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