

Sunnyside Canal Improvement Project
2011 / 2012 Check Structures - Bid Opening
August 30, 2011 1:30 p.m. @ SVID Office

		Contractor	Contractor	Contractor	Contractor	Contractor	Contractor	Contractor
	ENGINEER'S ESTIMATE	TEK Const	DGR Grant	West Co.	Mtn States	Apollo	Rotschy	Tapani Underground
Completed Bid Form Y / N		y	y	y	y	y	y	y
Completed Bid Bond Y / N		y	y	y	y	y	y	y
Bid Security Y / N		y	y	y	y	y	y	y
List of Specialty Subcontractors Within 1 hour after Bid Opening Y / N				y	y		y	
1) Mobilization, Bonds, and Insurance (less than 5%)	\$38,100	42,493	47,400.00	40,000.00	35,200.00	36,000.00	35,000.00	30,000.00
2) Excavation, Dewatering, & Erosion Control	\$60,000	39,330	227,700.00	75,000.00	68,700.00	114,000.00	60,000.00	50,000.00
3) Backfill including Relief Drain	\$30,000	18,810	44,900.00	10,000.00	16,400.00	13,800.00	9,000.00	20,000.00
4) Reinforced Concrete	\$600,000	719,986	569,200.00	625,000.00	434,700.00	510,000.00	554,031.00	502,051.00
5) Canal Re-Alignment	\$60,000	42,408	44,800.00	36,000.00	114,800.00	69,000.00	60,000.00	128,000.00
5) Drain Pipe	\$12,000	3,819	18,400.00	25,000.00	15,800.00	700.00	9,000.00	1,000.00
6) Demobilization (2% min)	\$15,240	20,520	20,900.00	20,000.00	20,400.00	7,000.00	15,000.00	17,000.00
Total (including sales tax)	\$815,340	\$887,366.00	\$973,300.00	\$831,000.00	\$706,000.00	\$750,500.00	\$742,031.00	\$748,051.00
		6	7	5	1	4	2	3