

Sunnyside Division Board of Control

Enclosed Lateral Improvements Projects 2026-2027 Summer Pipe Materials Bid Package

ADDENDUM NO. 1

Issued: May 26, 2026

To All Contract Document Holders:

You are hereby notified of the following changes, deletions, additions, corrections and clarifications to the bid documents comprising the Contract Documents for the Sunnyside Division Board of Control, Enclosed Lateral Improvements Projects, 2026-2027 Summer Pipe Materials Bid Package.

Bid Forms

1. Bid Award

The date for the Board to Award the Bid has been rescheduled from June 2nd, 2026 to June 9th, 2026.

2. Bid Opening

Since the Bid will not be Awarded until June 9th, 2026 the Bid Opening has been rescheduled from Thursday May 28th, 2026 to **Thursday June 4th, 2026 at 11:00 am.**

Addendum No. 1 is hereby made a part of the Contract Documents, and its terms and conditions are fully binding on the Contract Document holder. He/she shall acknowledge receipt of Addendum No. 1 by signing in the space provided below and attaching it to his/her proposal.

This Addendum No. 1 must be signed and included in the bid.

SUNNYSIDE DIVISION BOARD OF CONTROL



Ron C. Cowin, P.E.
Assistant Manager - Engineering
Sunnyside Division Board of Control

Received and Acknowledged:

(Company Name)

(Signature)

(Title)

(Date)